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Addendum No. 4 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN 
FAIRFIELD FROM 0.4 MILE WEST OF ROUTE 80/12 SEPARATION TO 0.9 MILE EAST OF AIR BASE PARKWAY 
OVERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, April 14, 2009. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book. 
 
In the Notice to Bidders and Special Provisions and in the Bid Book, the Federal-aid project no. is revised as follows: 
 
"Federal-aid project no.: SARRA-080-2(356)E." 
 
In the Project Plans, the Notice to Bidders and Special Provisions, in the "SPECIAL NOTICES," the following Special 
Notice is added: 
 

 "The Department is implementing new contract requirements for submittal of Small Business Utilization Report 
forms.  See section titled "Small Business Utilization Report" of these special provisions and bid item list." 

 
In the Notice to Bidders, the tenth and eleventh paragraphs are revised as follows: 
 
 "Bids must be on a unit price basis." 
 "Complete the work within 120 working days." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," the first, second, third, fourth, and fifth paragraphs are revised as follows: 
 

 "Complete the work within 120 working days starting on the 15th day after contract approval or on the day you start 
work at the job site, whichever occurs first. 

 Liquidated damages are $20,400 per day starting on the 1st day after exceeding 120 working days." 
 
 
 



 

 
 
Addendum No. 4 
Page 2 
March 17, 2009 
 
 
04-Sol-80-15.4/20.1 
04-4C15U4 
ACIM-080-2(355)E 
 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is deleted. 
 
In the Special Provisions, Section 10-1.24, "HOT MIX ASPHALT," subsection "MATERIALS," subsection, "Antistrip 
Treatment" is deleted. 
 
In the Bid book, in the "Bid Item List," Items 74 and 75 are added and Item 73 is deleted as attatched. 
 
To Bid book holders: 
 

Replace page 6 of the "Bid Item List" in the Bid book with the attached revised page 6 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of 
this addendum is available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
BID ITEM LIST 

04-4C15U4 
 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 839541 TRANSITION RAILING (TYPE WB)   EA 5   

 62 839581 END ANCHOR ASSEMBLY (TYPE 
SFT)   

EA 13   

 63 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 12   

 64 839591 CRASH CUSHION, SAND FILLED   EA 2   

 65 840504 4" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 107,000   

 66 840506 8" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 11,900   

 67 840508 8" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 12-3)  

LF 4,410   

 68 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 1,350   

 69 840526 4" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 17-7)  

LF 2,640   

 70 850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 16,800   

 71 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 6,500   

 72 015595 INDUCTIVE LOOP DETECTOR 
(REPLACE)   

LS LUMP SUM LUMP SUM  

 73  BLANK     

 74 070013 SMALL BUSINESS UTILIZATION 
REPORT 

EA 3 250.00 750.00 

 75 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 
 
 
 
 
 

TOTAL BID:  ___________ 
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